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Addendum No. 1
Wicomico County Detention Center Commissioner's Renovations

K17008984F
June 5, 2017

This Addendum is being issued to amend and clarify certain information contained in
the above named small procurement RFP. All information contained herein is binding on all
Offerors who respond to this small procurement RFP. Specific parts of the RFP have been
amended. The following changes/additions are listed below; new language has been
underlined and language deleted has been marked with a strikeeut (ex. language deleted).

14  Contract Duration \

The Contract resulting from this RFP shall begin upon execution of the contract, and
extend for a period of three 3}-+enths until work is complete, unless the Contract is
terminated earlier as provided herein.

The Contract resulting from this RFP shall begin upon execution of the contract, and
extend for a period of three (5) months until work is complete, unless the Contract is
terminated earlier as provided herein.

2.2 Scope of Work — Contractor’s Responsibilities

2.2.1 Work shall be performed in accordance with the attached specifications, architectural
plans, building code data, general notes, floor and ceiling plan drawing, and
electrical plans.

e Carpet Installation - All carpet needs to be changed throughout office (Patcraft
Big Splash) and new covebase.

e Sink Installation - A standard 22''x25"'x6"" single bowl stainless steel sink is
required for replacement.

e Transaction Counter - One of the transaction counters needs to be raised to 42"

Date Issued: June 5, 2017
Issued by: April Molley, Procurement Officer




